



### Bid Opening Summary

DATE: July 15, 2019

TIME: 2:00 PM

PROJECT: FY 2018-2019 Water Pollution Control Plant Improvements

PLANS AND SPECS #

| BIDDER                 | B<br>O<br>N<br>D | C<br>H<br>E<br>C<br>K | AMOUNT       | ALT 1 | ALT 2 | TOTAL<br>AMOUNT |
|------------------------|------------------|-----------------------|--------------|-------|-------|-----------------|
| 1) DW NICHOLSON        | ✓                |                       | \$ 373,135 - |       |       | \$ 373,135 -    |
| 2) DISNEY CONSTRUCTION | ✓                |                       | \$ 483,000 - |       |       | \$ 483,000 -    |
| 3) TRINET CONSTRUCTION | ✓                |                       | \$ 494,000 - |       |       | \$ 494,000 -    |
| 4) ECAST ENGINEERING   | ✓                |                       | \$ 384,252 - |       |       | \$ 384,252 -    |
| 5)                     |                  |                       |              |       |       |                 |
| 6)                     |                  |                       |              |       |       |                 |
| 7)                     |                  |                       |              |       |       |                 |
| 8)                     |                  |                       |              |       |       |                 |
| 9)                     |                  |                       |              |       |       |                 |
| 10)                    |                  |                       |              |       |       |                 |

*Elena D. Sumra*

City Clerk

| FISCAL YEAR 2018-2019 WATER POLLUTION CONTROL PLANT IMPROVEMENTS - July 15, 2019 |   | D.W. Nicholson Corporation |      |            |                      | Disney Construction |      |            |                | Trinity Construction INC |                      |                 |                | ECAST Engineering INC |      |            |                      |                 |  |  |  |                      |
|--|---|----------------------------|------|------------|----------------------|---------------------|------|------------|----------------|--------------------------|----------------------|-----------------|----------------|-----------------------|------|------------|----------------------|-----------------|--|--|--|----------------------|
| Bid Tabulation   |   | Qty                        | Unit | Unit Price | Bid Item Total       | Qty                 | Unit | Unit Price | Bid Item Total | Qty                      | Unit                 | Unit Price      | Bid Item Total | Qty                   | Unit | Unit Price | Bid Item Total       |                 |  |  |  |                      |
| 1  | Mobilization and Demobilization                                 | 1                          | LS   |            | \$ 5,135.00          | 1                   | LS   |            | \$ 15,000.00   | 1                        | LS                   |                 | \$ 20,000.00   | 1                     | LS   |            | \$ 18,367.00         |                 |  |  |  |                      |
| 2  | Worker Protectionn, Sheeting, Shoring, and Bracing              | 1                          | LS   |            | \$0.00               | 1                   | LS   |            | \$ 5,000.00    | 1                        | LS                   |                 | \$ 5,000.00    | 1                     | LS   |            | \$ 1,015.00          |                 |  |  |  |                      |
| 3  | 6-inch Glass Lined Ductile Iron Sludge Line Replacement (TAB 1) | 1                          | LS   |            | \$ 78,000.00         | 1                   | LS   |            | \$ 73,000.00   | 1                        | LS                   |                 | \$ 125,000.00  | 1                     | LS   |            | \$ 39,379.00         |                 |  |  |  |                      |
| 4  | No. 3 Water Piping Improvements (TAB 3)                         | 1                          | LS   |            | \$ 240,000.00        | 1                   | LS   |            | \$ 340,000.00  | 1                        | LS                   |                 | \$ 294,000.00  | 1                     | LS   |            | \$ 275,491.00        |                 |  |  |  |                      |
| 5  | Allowance for Other Works                                       | 1                          | LS   |            | \$ 50,000.00         | 1                   | EA   |            | \$ 50,000.00   | 1                        | EA                   |                 | \$ 50,000.00   | 1                     | EA   |            | \$ 50,000.00         |                 |  |  |  |                      |
| <b>TOTAL</b>   |   |                            |      |            | <b>\$ 373,135.00</b> | <b>Subtotal</b>     |      |            |                |                          | <b>\$ 483,000.00</b> | <b>Subtotal</b> |                |                       |      |            | <b>\$ 494,000.00</b> | <b>Subtotal</b> |  |  |  | <b>\$ 384,252.00</b> |